TECHNICAL DOCUMENTS
APEX INFRA CONSTRUCTIONS PVT. LTD.
Vendor Technical Qualification Submission
Tender Ref: TEN-CIV-2026-0845 | Date: August 15, 2026

- TD-1: Class-A Electrical Contractor Licence
- TD-2: ISO 45001 Occupational Health & Safety Certification
- TD-3: Proof of Work (POW) — Project 1: Mumbai Port Trust Admin Block
- TD-4: Proof of Work (POW) — Project 2: Pillai College Academic Block
- TD-5: Project Implementation Schedule & Methodology

TD-1 CLASS-A ELECTRICAL CONTRACTOR LICENCE

Certificate Details

✦ CERTIFIED DOCUMENT ✦

Certificate / Licence No.	ELC-MH-A-2019-07834
Issue Date	June 12, 2019
Valid Upto	June 11, 2027
Issuing Authority	Office of the Chief Electrical Inspector to Government of Maharashtra (CEIG), Pune
Scope / Class	Class-A Electrical Contractor — Authorised for HT/LT installations, industrial & commercial wiring, switchgear, and safety compliance up to 33kV

Scope of Works Covered Under This Licence

- High-tension (HT) and low-tension (LT) electrical wiring and cabling
- Switchgear, DB panels, MCCBs, and transformer installations
- Earthing, lightning protection, and surge protection systems
- Building automation and fire alarm system wiring
- Energy metering, APFC panels, and power factor correction
- Safety compliance — PESO, IS-1646, IE Rules 2005 adherence

Authorized Signatory for Electrical Works

Name of Licensed Supervisor	Mr. Devendra Patil
Individual Licence No.	IND-ELC-MH-2015-12340
Grade / Class	Class-A (Supervisory)
Valid Upto	March 2027
ITI / Diploma	Diploma in Electrical Engineering, Government Polytechnic, Pune — 2014
Years of Experience	11 years in HT/LT industrial electrical works

TD-2 OCCUPATIONAL HEALTH & SAFETY CERTIFICATION (ISO 45001)

Certification Details

✦ CERTIFIED DOCUMENT ✦

Certificate / Licence No.	ISO-45001-IQMS-2022-IN-04521
Issue Date	February 10, 2022
Valid Upto	February 09, 2025 (under renewal — renewal application dated Aug 01, 2026)
Issuing Authority	IQMS Certification Pvt. Ltd. (Accredited by QCI – National Accreditation Board for Certification Bodies)
Scope / Class	ISO 45001:2018 — Occupational Health & Safety Management System

Key OHS Practices Adopted by the Company

- Mandatory site induction and safety orientation for all workers before mobilization.
- Personal Protective Equipment (PPE) provisioning: helmets, safety shoes, harnesses, gloves, and eye protection.
- Risk assessment and Hazard Identification (HIRA) for every project site.
- Dedicated Safety Officer (SO) assigned to each active project site.
- Regular toolbox talks and safety drills (minimum once per week).
- Emergency response plans (ERP) prepared and communicated to site teams.
- Zero-fatality record maintained across all projects since inception.
- Monthly OHS audit reports submitted to client representatives.

OHS Performance Record

Period	LTI (Lost Time Incidents)	Near-Miss Reports	OHS Compliance Score
FY 2023–24	0 (Zero)	3	98.4%
FY 2022–23	0 (Zero)	5	97.1%
FY 2021–22	1 (Minor, no hospitalization)	4	94.8%

TD-3 PROOF OF WORK — PROJECT 1: MUMBAI PORT TRUST ADMIN BLOCK

Client Certificate Details

Client Organization	Mumbai Port Trust (MbPT)
Client Address	Shoorji Vallabhdas Marg, Ballard Estate, Mumbai – 400001
Contact Person	Shri. V. R. Nair, Deputy Director (Projects), MbPT
Contact Email / Phone	vrnair@mumbaiport.gov.in | 022-6656-4400
Certificate Ref. No.	MbPT/PROJ/CC/2024/0112
Certificate Date	April 30, 2024

Project Details

Project Title	Renovation and Modernization of Administrative Block Building No. 7
Location	Mumbai Port Trust Campus, Ballard Estate, Mumbai
Contract Value (Final)	₹3,20,00,000 (Rupees Three Crores Twenty Lakhs)
Contract Duration	May 2023 – October 2023 (5 Months)
Actual Completion	October 28, 2023 — Completed on Schedule
Work Order No.	MbPT/WO/CIV/2023/0045

Scope of Work Executed

- Structural reinforcement of RCC columns and beams (ground + 3 floors)
- Full interior renovation including false ceiling, partition walls, and flooring
- HVAC system replacement — 22 ducted split units (5TR each)
- Complete electrical rewiring — 3-phase, fire-retardant cabling
- Plumbing overhaul — concealed CPVC piping and sanitary fixtures
- Fire detection, suppression system, and emergency lighting installation
- Final painting, external façade waterproofing, and landscaping

Client Satisfaction Certificate (Excerpted)

CERTIFICATE OF SATISFACTORY WORK COMPLETION

This is to certify that M/s. Apex Infra Constructions Pvt. Ltd. has successfully completed the renovation of Administrative Block Building No. 7 at Mumbai Port Trust to our full satisfaction.

The quality of work delivered particularly the structural reinforcement, HVAC commissioning, and electrical works met and in several areas exceeded the specified standards. The project was delivered within the contracted timeline and budget, with no significant quality non-conformances recorded.

We recommend M/s. Apex Infra Constructions Pvt. Ltd. as a competent, reliable, and technically capable civil and electrical contractor for future renovation projects of similar or larger scope.

Sd/- Shri. V. R. Nair
Deputy Director (Projects)
Mumbai Port Trust
Date: April 30, 2024
Official Seal: [SEALED]

TD-4 PROOF OF WORK — PROJECT 2: PILLAI COLLEGE ACADEMIC BLOCK

Client Certificate Details

Client Organization	Mahatma Education Society — Pillai College of Engineering
Client Address	Dr. K. M. Vasudevan Pillai Campus, New Panvel – 410206, Navi Mumbai
Contact Person	Principal Dr. M. Shenoy & Estate Manager Mr. P. Kulkarni
Contact Email / Phone	estate@mes.ac.in | 022-2745-6677
Certificate Ref. No.	MES/PCE/ESTATE/CC/2025/007
Certificate Date	January 15, 2025

Project Details

Project Title	Renovation of Science & Engineering Academic Block — Ground & First Floor
Location	Pillai College of Engineering, New Panvel, Navi Mumbai
Contract Value (Final)	₹1,15,00,000 (Rupees One Crore Fifteen Lakhs)
Contract Duration	September 2024 – December 2024 (3.5 Months)
Actual Completion	December 22, 2024 — Completed 9 Days Early
Work Order No.	MES/PCE/WO/2024/038

Scope of Work Executed

- Masonry repair, waterproofing, and external cladding for 16 lecture halls
- Modular partition installation for 4 new seminar rooms (acoustic panels included)
- HVAC — 12 cassette-type split ACs (2TR) installed and commissioned
- Electrical panel upgrades — addition of 3 new DB panels with RCCB protection
- Flooring — anti-skid ceramic tiles for corridors and labs
- Laboratory furniture fitting and plumbing connections for 3 engineering labs
- Final painting — two-coat exterior emulsion and interior PU finish

Client Satisfaction Certificate (Excerpted)

CERTIFICATE OF COMPLETION — PILLAI COLLEGE OF ENGINEERING

We at Mahatma Education Society — Pillai College of Engineering hereby certify that M/s. Apex Infra Constructions Pvt. Ltd. has completed the renovation of the Science & Engineering Academic Block to our complete satisfaction.

Work was executed professionally, with minimal disruption to the ongoing academic activities of the institution. The contractor maintained strict site safety protocols throughout the project duration. The early completion of the project by 9 days enabled timely re-commencement of academic sessions.

We have no outstanding complaints or defect liability issues pending against the contractor and unreservedly recommend them for future institutional construction and renovation works.

Sd/- Dr. M. Shenoy, Principal
Co-signed by: Mr. P. Kulkarni, Estate Manager
Mahatma Education Society — Pillai College of Engineering
Date: January 15, 2025
Official Seal: [SEALED]

TD-5 PROJECT IMPLEMENTATION SCHEDULE & METHODOLOGY

Our Approach to this Project

Apex Infra Constructions proposes a phased, milestone-driven execution methodology for the Structural and Interior Renovation of the Main Academic Block at Zenith Global Solutions Ltd. Our approach is built on three pillars:

- QUALITY: ISO 9001-aligned material procurement with third-party testing for structural materials.
- SAFETY: Zero-incident site management under ISO 45001 protocols with dedicated site safety officers.
- TIMELINE: 16-week delivery plan with milestone-locked progress reviews — aligned with the 4-month project duration specified in the tender.

Phase-wise Execution Plan

Timeline	Phase / Milestone	Key Activities	Payment %
Week 1–2	Mobilization & Demolition	Site setup, safety barriers, demolition of non-structural elements, shoring of structural areas.	25%
Week 3–5	Structural Reinforcement	RCC jacketing, grouting, and masonry repairs to structural elements.	25%
Week 6–8	Civil Masonry & Partitions	Brick/block masonry, plastering, modular partition frames, and acoustic panel fitting.	25%
Week 9–12	HVAC, Electrical & Plumbing	HVAC ducting and unit installation, full electrical rewiring, conduit & cable tray laying, plumbing overhaul, safety compliance checks.	30%
Week 13–16	Finishing & Handover	False ceiling, flooring, painting (interior + exterior), site cleanup, snagging resolution, official handover.	20%

Key Personnel Deployed

#	Name	Role	Qualification	Experience
1	Mr. Ajay Mehta	Project Manager	B.E. Civil, PMP Certified	14 years
2	Mr. Devendra Patil	Electrical Supervisor	Diploma EE, Class-A Lic.	11 years
3	Ms. Priya Raut	Site Safety Officer	M.Sc. OHS, NEBOSH IGC	8 years
4	Mr. Suresh Kamble	Civil Supervisor	Diploma Civil Engg.	12 years
5	Mr. Ganesh Iyer	HVAC Technician Lead	ITI Mech + HVAC Cert.	9 years

Quality Assurance Commitments

- All structural materials (steel, cement, aggregate) will be procured from BIS-approved manufacturers and tested at NABL-accredited labs before use.
- Daily site inspection reports (SIR) will be submitted to the client representative.
- All electrical installations will comply with IS:732, IE Rules 2005, and NBC 2016.
- HVAC systems will be commissioned and tested as per ASHRAE 90.1 energy efficiency standards.
- Defect liability period: 12 months from the date of official handover.