# TECHNICAL BID DOCUMENT

**Tender Reference No:** TEN-CIV-2026-0845

**Project Title:** Structural and Interior Renovation of the Main Academic Block

**Bidder Name:** Pinnacle BuildTech Solutions Ltd.

---

## 1. Project Implementation Schedule and Methodology

We propose a rigorous 4-month phased execution methodology to complete the renovation on schedule:

- **Month 1 (Milestone 1):** Rapid site mobilization, erection of safety barricades, targeted demolition, and structural masonry reinforcement.
- **Month 2 (Milestone 2):** Civil masonry, high-grade plastering, and installation of acoustic modular partition framing.
- **Month 3 (Milestone 3):** HVAC ducting and unit installation, comprehensive electrical conduit pulling, and plumbing upgrades.
- **Month 4 (Milestone 4):** Final aesthetic finishing, painting, fixture installations, safety compliance testing, site demobilization, and handover.

## 2. Proof of Work (POW) / Client Certificates

We have successfully completed the following renovation projects worth ₹1 Crore or more in the last 5 years:

| Project Name / Client | Scope of Work | Project Value (INR) | Completion Date |
|---|---|---|---|
| Pune IT Hub Renovation (Vertex Tech Parks) | Structural repair, comprehensive HVAC upgrade, and premium interior partitions. | ₹ 2,15,00,000 | August 2024 |
| Govt. Hospital Restructuring (State Health Dept) | Civil masonry, electrical modernization, and sterile environment treatments. | ₹ 1,60,00,000 | February 2026 |

*Note: Certified copies of our Class-A Electrical Contractor License, ISO 45001 Certification, and POW Certificates are provided as image attachments.*